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$100,000

Approved

Agency:  Commerce, Community and Economic Development
Grants to Named Recipients (AS 37.05.316)

Federal Tax ID: 20-8594266Grant Recipient:  Brother Francis Shelter Kodiak, Inc.

Project Title: Project Type: Remodel, Reconstruction and Upgrades

Brother Francis Shelter Kodiak, Inc. - Remodel and
Expansion

State Funding Requested: $100,000 House District: 36 / R
One-Time Need

Brief Project Description:
Brother Francis Shelter Kodiak (BFSK) is seeking funding for a remodel and expansion of its homeless
shelter.

Funding Plan: 
Total Project Cost:  $1,200,000 
Funding Already Secured:  ($62,000)
FY2013 State Funding Request:  ($100,000)
Project Deficit:  $1,038,000 

Detailed Project Description and Justification:
BFSK is seeking funds to remodel and expand its shelter facility. The eighty square foot household kitchen that is currently
being used to prepare thousands of meals annually is woefully inadequate. It also does not meet current code. This puts the
shelter kitchen in an unenviable situation where it could be closed at any time. Additionally, due to lack of a dining room,
clients have to eat with a plate in their lap. Finding a seat wherever they can, many nights some clients have to eat sitting on
the steps outside due to lack of room inside. With the facility being at full capacity much of the time, this situation causes
strife and tension. 
BFSK plans on solving these problems by adding a modest two story twenty by thirty six foot addition onto the East side of
the shelter facility. The offices that are used during the day for BFSK's homeless prevention program are going to be moved
into the top floor of the new addition. With some revision of the current building layout, a dining facility would than fit into the
main part of the shelter. 
On the lower floor of the facility, the room where seventy plus twelve step meetings are held monthly would be converted
into a commercial kitchen. The new kitchen would meet all codes. The lower floor of the expansion would house the meeting
room for the twelve step groups as well as other organizations that would like to rent it. 
Another benefit of this project is the concurrent replacement of the twenty plus year old roof. When BFSK had it inspected a
year ago it was estimated to have three to five years of life left in it. The flooring in the facility is badly worn as it is original.
In the remodeling project much of it will be replaced.
Synopsys:
 This project would create a dining area and commercial kitchen. A 20x36 addition will be added on. A new meeting room
with two bathrooms will be created. The current furnace will be replaced by a larger one. The roofing will be replaced. Much
of the old floor covering will be replaced.
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Project Timeline:
Rasmuson Foundation is expected to grant major funding to this project in mid year 2012. At that time, bids will be sought
for a design build project. Legislative funds will likely be spent in the late fall of 2012. 

Entity Responsible for the Ongoing Operation and Maintenance of this Project:
Brother Francis Shelter Kodiak

Grant Recipient Contact Information:
Name: Monte Hawver
Title: Executive Director
Address: P.O. Box 670

Kodiak, Alaska 99615
Phone Number: (907)486-5610
Email: montehawver@yahoo.com

Has this project been through a public review process at the local level and is it a community priority? Yes X No
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Brother Francis Shelter - Kodiak
Second Floor Plan with 711 SF Expansion
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Brother Francis Shelter - Kodiak
Second Floor Demolition & 711 SF Expansion

NOTES: 

1. MATCH AND PATCH EXISTING WALL AND CEILING FINISHES IN THE DINING ROOM, 
OFFICES, HALLWAYS, AND OBSERVATION ROOM. RELOCATE EMERGENCY LIGHTS AND 
SMOKE DETECTORS. 

2. SINKS & DISHWASHING AREA: REPLACE CABINETWORK AND WALL FINISHES BEHIND THE 
SINK AND DISHWASHER. USE FIBERGLASS REINFORCED PANELING (FRP) FOR 
CLEANABILITY. RELOCATE MICROWAVE TO ALLOW FULL USE OF SINK COUNTER. 
RE-PLUMB COMMERCIAL DISHWASHER TO RESOLVE DRAIN ISSUES AND VERIFY CORRECT 
HOT WATER TEMPERATURE COMPLIANCE WITH CODES.

3. THE MEETING ROOM, MAY HAVE AN ACOUSTICAL TILE CEILING WITH DROP-IN  LIGHTING 
FIXTURES FOR ACOUSTICAL PRIVACY. THIS NEEDS TO BE DETERMINED.

7. CEILING:  PROVIDE  NEW FLUORESCENT LIGHT FIXTURES AS NEEDED TO PROVIDE 

Scale: 1/8" = 1'0"
   (When printed on 11" x 17") 
Date: REV. JAN. 6, 2012
!
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Brother Francis Shelter - Kodiak
Second Floor Plan Expansion 
with Dining Area Furnishings
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FINISHES AND MATERIALS
FLOORS: 
1. KITCHEN & RESTROOM: POURED EPOXY OR SHEET VINYL WITH CHEMICALLY WELDED 
SEAMS.
2. PANTRY & JANITOR STORAGE: RE-SEAL EXISTING CONCRETE UNLESS EP     OXY OR 
SEALED SEAM SHEET VINOYL IS USED.
3. COVED BASES ARE REQUIRED AT JUNCTURE OF ALL FLOORS AND WALLS FOR 
SANITARY SEAL, INCLUDING THOSE IN AND AROUND THE EXISTING WALK-IN COOLER 
AND FREEZER.

WALLS: 
1. KITCHEN: FIBERGLASS REINFORCED POLYESTER PANEL (FRP) WAINSCOTING WITH 
EPOXY PAINT ABOVE, STAINLESS STEEL PANEL BEHIND RANGE.
2. PANTRY, JANITOR STORAGE: EPOXY PAINT FINISH OR FRP
3. DOORS: PAINT WITH EPOXY PAINT FOR CLEANABILITY.

CEILING: EPOXY FINISHES ON ALL CEILINGS. NO DROPPED CEILINGS.
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Brother Francis Shelter - Kodiak
First Floor Kitchen & 711 SF Expansion

 

NOTES: 

1. PLUMBING: 
SIZE AND INSTALL ALL PLUMING ACCORDING TO APPLICABLE CODES. 
NO CROSS CONNECTIONS BETWEEN THE POTABLE WATER SUPPLY 
AND ANY NON-POTABLE SYSTEM OR A SYSTEM OF UNKNOWN 
QUALITY.  

THE HOT WATER SUPPLY MUST BE SUFFICIENT TO ACCOMMODATE 
PEAK HOT WATER DEMANDS OF THE FACILITY. HOT WATER FOR 
HANDWASHING AND MOST USES MUST BE AT LEAST 100º F.  
DETERMINE IF A NEW, OR ADDITIONAL, HOT WATER HEATER IS 
NEEDED TO MEET APPLICABLE CODE REQUIREMENTS.

HOT WATER FOR DISHWASHING MUST MEET THE EQUIPMENT 
MANUFACTURER'S REQUIREMENTS FOR WASHING AND SANITIZING. 
(TYPICALLY BETWEEN 150º F AND 165º F)

A. ADD 3-COMPARTMENT SINK AND COMMERCIAL DISHWASHER IN 
WAREWASHING AREA, 
B. ADD NEW JANITOR'S FLOOR SINK IN STORAGE ROOM, 
C. ADD HAND SINK, SOAP DISPENSER & PAPER TOWEL DISPENSER, 
D. ADD PREP SINK IN FOOD PREPARATION ISLAND
E. VERIFY NEED FOR NEW HOTWATER HEATER TO SERVICE KITCHEN. 
LOCATE IN JAN.

2. DUMBWAITER: NEW EQUIPMENT IN NORTHEAST CORNER OF LOWER 
LEVEL. VERIFY CLEARANCES FOR ELECTRICAL EQUIPMENT.

3. DOORS: PROVIDE SEALS TO PREVENT PESTS FROM ENTERING 
KITCHEN AND FOOD STORAGE AREAS. 

4. PANTRY: PROVIDE ALL NEW WASHABLE FINISHES ON WALLS AND 
CEILINGS. ADD NEW, SEAMLESS FLOORING. 

5. EXHAUST/VENTILATION: VERIFY OPTIMAL LOCATION OF RANGE 
HOOD VENT, EITHER THROUGH LAUNDRY ROOM ABOVE OR ACROSS 
THROUGH MECHANICAL ROOM TO THE EAST.

6. POWER: PROVIDE POWER FOR DISHWASHER, HOTWATER HEATER, 
RANGE, OUTLETS FOR PREP ISLAND, REFRIGERATOR, DUMBWAITER 
AND GENERAL SERVICE OUTLETS.
   
7. CEILING:  SEE REFLECTED CEILING PLAN

KITCHEN EQUIPMENT: LOWER LEVEL
INSTALL ALL EQUIPMENT PER MANUFACTURERS' RECOMMENDATIONS FOR 
SAFETY AND SANITATION.

1. RANGE WITH 2 OVENS, STAINLESS STEEL ON WALL BEHIND RANGE.
2. EXHAUST HOOD WITH LIGHT (EXHAUST TO EXTERIOR)

FOOD PREP: 
1. DOUBLE-WIDE COUNTER/ CASEWORK WITH PREP SINK 
2. STORAGE  SHELVES ABOVE, UNDER SHELF LIGHTING, COMMERCIAL 
KITCHEN 

WAREWASHING: 
DRAINBOARDS EACH SIDE OF 3- COMPARTMENT SINK UNIT 

   (STAINLESS STEEL)
POT RACK FOR CLEAN POTS ABOVE DRAINBOARD
COMMERCIAL DISHWASHER

STORAGE SHELVING:
SHELVING FOR CLEAN DISHES, POTS AND UTENSILS
SHELVING IN CLOSED CABINET FOR KITCHEN LINENS NEAR
   WASHER/DRYER
SHELVING - MISCELLANEOUS

!
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1' X 4" NEW FLUORESCENT LIGHT FIXTURE 
APPROVED FOR USE IN COMMERCIAL KITCHENS

EXISTING FIXTURE TO BE REMOVED

NOTES:

1. REPLACE EXISTING CEILING-MOUNTED FLUORESCENT FIXTURES WITH 
SHIELDED FIXTURES APPROVED FOR USE IN COMMERCIAL KITCHENS.

2. FIXTURES IN KITCHEN ARE TO PROVIDE LIGHT INTENSITY:
  • 50 FOOTCANDLES (FC) AT COUNTER SURFACES,  
  • MINIMUM OF 10 FC AT A DISTANCE OF 30 INCHES ABOVE THE FLOOR IN
    REFRIGERATION UNITS 
  • MINIMUM OF 20 FC IN PANTRY, JANITOR/STORAGE AND RESTROOM.

3. RELOCATE EXISTING FIXTURES TO NEW MEETING ROOM & STORAGE 
ROOM. 

4. PROVIDE NEW LIGHT/FAN FIXTURES IN REST ROOMS.
!

EXISTING FIXTURE TO REMAIN  OR BE REUSED IN MEETING 
ROOM. (VERIFY CONDITION AND REPLACE IF NECESSARY.

E

N NEW FIXTURES TO MATCH EXISTING.

FIXTURE KEY:

NEW FLUORESCENT FIXTURES  WITH EXHAUST FAN

NEW FLUORESCENT FIXTURES 
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Brother Francis Shelter - Kodiak
First Floor Reflected Ceiling Plan 
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Brother Francis Shelter Kodiak
Conceptual Design Cost Estimate - Preliminary

Division 1, General Requirements $49,524.50 Supervisor, project manager, bonding, fees 
and permits, dumpsters, etc.

Division 2, Existing Conditions $42,564.20 Excavation, extension of Water, Sewer, 
Storm pipe removal, etc.

Division 3, Concrete $125,772.50 Foundation, slabs, sawcutting for kitchen, 
patching

Division 5, Metals $18,508.80

Division 6, Wood & Plastics $33,125.04 Floor joists, subfloors, framing, demolition,  
ceiling framing, wainscoting, furring, 

Division 7, Thermal & Moisture Protection $91,499.36 Roof extension,standing seam metal roof 

Division 8, Openings $21,875.52 Doors, frames, windows

Division 9, Finishes $52,094.47 GWB, painting, flooring, FRP on kitchen 
walls

Division 10, Specialties $1,217.00 Toilet accessories

Division 11, Equipment $67,465.20 Kitchen equipment, shelving, including 
freight

Division 12, Special Construction $18,513.00 Dumbwaiter, floor mats

Division 15, Plumbing/Mechanical $129,480.18 New furnace for building, ductwork, water 
heater, toilets, sinks, sprinkler system, 

Division 16, Electrical $48,723.93 Wiring, switches, light fixtures, Contractor 
OH&P

Subtotal Construction Costs: $700,363.70

Inflation at 8% $56,029.10

Profit at 12% $84,043.64

Contingency at 10% $84,043.64

Total construction budget: $924,480.08

2 Soft Costs:

Fees & Permits, Engineering Design @ 5% $46,224.00
Based on Design/Build construction. Fees & 
permit costs TBD

Furnishings allowance $5,000.00
Dining & Meeting Room stacking chairs & 
folding tables

Contingency @ 2.5% $23,112.00

Total Soft Costs: $74,336.01

3. Total Estimate All costs: $998,816.09

1 Construction Cost Estimate



 

Construction Cost Estimate 
 

 

Brother Francis Shelter 

Renovations and Expansion 
Kodiak, Alaska 

 
January 9, 2012 

 

 

 

 

 

 

 

Cost Consultant                   Client: Foraker Group 

           Owner: Brother Francis Shelter 

Tonsina              

3733 Ben Walters Lane 

Suite 4 

Homer, Alaska 99603 

 

Phone: (907) 235-9020 

Fax: (907) 235-2021 



                                                                                                                                Job:  BFS  Remodel/Expansion 

TONSINA, LLC 
 Elements of Construction 

 
Qty Craft Hours    Unit Material Labor Equipment Total 

  

Page 2 of 13 1/11/2012 

      

Division 1 
1015 Supervisor (Working Foreman) 
 8.00 --@8.000 wk 0.00 5,600.00 0.00 5,600.00 
1020 Project Manager (1/3 time) 
 10.00 --@10.00 wk 0.00 5,800.00 0.00 5,800.00 
1090 Expediting 
 35.00 x@35.00 mh 0.00 2,432.50 0.00 2,432.50 
1205 Bond 
500.00      --@.0000 $mm          7,200.00   0.00           0.00                 7,200.00 
360.00 --@.0000 $mm 3,132.00 0.00 0.00 3,132.00 
 0.00 --@.0000 $mm 0.00 0.00 0.00 0.00 
 0.00 --@.0000 $mm 0.00 0.00 0.00 0.00 
Wage and Hour Permit Fee (State of Alaska) 
 1.00 --@.0000 ls 5,000.00 0.00 0.00 5,000.00 
1220 General Liabiity: Subcontractors 
 1.00 --@.0000 ls 1,700.00 0.00 0.00 1,700.00 
1225 General Liability: Supervision 
 1.00 --@.0000 ls 4,200.00 0.00 0.00 4,200.00 
1320 Project Mob / Demob 
 1.00 --@.0000 ls 1,500.00 0.00 0.00 1,500.00 
1330 Vehicles 
 1.00 --@.0000 mo 1,200.00 0.00 0.00 1,200.00 
1340 Small Tools & Supply 
 1.00 --@.0000 ls 1,500.00 0.00 0.00 1,500.00 
1345 Scaffolding 
 1.00 --@.0000 ls 450.00 0.00 0.00 450.00 
1415 Temporary Lighting 
 1.00 --@.0000 ls 500.00 0.00 0.00 500.00 
1420 Temporary Heat 
150.00 --@.0000 Gal 675.00 0.00 0.00 675.00 
1440 Telephone 
 1.00 --@.0000 mo 250.00 0.00 0.00 250.00 
 



                                                                                                                                Job:  BFS  Remodel/Expansion 

TONSINA, LLC 
 Elements of Construction 

 
Qty Craft Hours    Unit Material Labor Equipment Total 

  

Page 3 of 13 1/11/2012 

      

1660 Reproducable Prints 
 1.00 --@.0000 ls 150.00 0.00 0.00 150.00 
1710 Freight 
Misc. Air Freight 
 1.00 --@.0000 ls 300.00 0.00 0.00 300.00 
170 Receive, Store & Handle 
 24.00 x@24.00 mh 0.00 1,668.00 0.00 1,668.00 
1810 Daily Cleanup 
 40.00 x@40.00 -- 0.00 2,780.00 0.00 2,780.00 
1815 Final Cleaning 
 16.00 x@16.00 mh 0.00 1,112.00 0.00 1,112.00 
1820 Punchlist 
 10.00 x@10.00 -- 0.00 695.00 0.00 695.00 
1840 Dumpster 
 3.00 --@.0000 mo 780.00 0.00 0.00 780.00 
1850 Landfill Fees 
 20.00 --@.0000 tn 900.00 0.00 0.00 900.00 
**Subtotal: 01 General Requirements 
 143.0 29,437.00 20,087.50 0.00 49,524.50 
 
Division 2 
Water to street for new service and sprinkler 
Excavation and backfill and pipe 
 80.00 z@22.00 LF 1,824.00 1,645.60 14,000.00 17,469.60 
Extended Sewer Lines 
 85.00 z@18.70 LF 255.00 1,399.10 1,700.00 3,354.10 
Gross Excavation 
Trenching with a 1/2 CY utility backhoe 
Per cubic yard, 15 CY per hour 
180.00 z@23.94 CY 0.00 1,791.00 806.40 2,597.40 
Unusable Excavation 
475.00 --@.0000 CY 8,075.00 0.00 0.00 8,075.00 
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Usable Excavation 
 50.00 --@.0000 CY 600.00 0.00 0.00 600.00 
Hot Mix Patch 
 1.00 --@.0000 ls 500.00 0.00 0.00 500.00 
Extend Drain Tile 
4" tile 
110.00 S6@10.45 LF 421.08 535.70 130.52 1,087.30 
Parking Lot and Driveway Rough-in 
Excavate shale or loose rock with D-7 dozer 
(53 CY per hour) 
400.00 z@7.600 CY 0.00 568.00 1,620.00 2,188.00 
Storm Pipe Removal 
Break out storm or sewer pipe 
27" to 36" 
180.00 z@36.36 LF 0.00 2,719.80 1,206.00 3,925.80 
Propane Connection for kitchen 
 1.00 x@6.000 ls 2,350.00 417.00 0.00 2,767.00 
**Subtotal: 02 Existing Conditions 
 125.1 14,025.08 9,076.20 19,462.92 42,564.20 
 
Division 3 Concrete 
New Foundation Extension 
 35.00 z@238.0 CY 12,250.00 17,801.00 0.00 30,051.00 
New Slabs 
 21.00 z@105.0 CY 6,300.00 7,854.00 0.00 14,154.00 
Pads for Fuel Tanks 
 2.00 z@10.00 CY 600.00 748.00 0.00 1,348.00 
Saw Cutting for Kitchen 
120.00 z@12.00 LF 0.00 897.60 360.00 1,257.60 
Floor Patch 
 60.00 --@.0000 SF 390.00 0.00 0.00 390.00 
Sidewalk Removal 
 2.00 x@.0000 SY 30.00 0.00 0.00 30.00 
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Cur & Gutter Removal 
 37.00 x@.0000 LF 444.00 0.00 0.00 444.00 
Pavement Removal 
 3.00 x@.0000 SY 36.00 0.00 0.00 36.00 
Cast in Place Stairway 
 5.00 x@50.00 CY 1,750.00 3,475.00 0.00 5,225.00 
Cast in Place Retaining Walls 
 53.00 x@662.5 CY 25,440.00 46,046.40 0.00 71,486.40 
Curb and Gutter 
 37.00 --@.0000 LF 1,350.50 0.00 0.00 1,350.50 
**Subtotal: 03 Concrete 
 1077.5 48,590.50 76,822.00 360.00 125,772.50 
 
Division 5 Metals 
Steel Framing for Kitchen Hood 
 1.00 x@6.000 ls 420.00 417.00 0.00 837.00 
Steel Post at Cantelevered Corner 
 1.00 z@6.000 Ea 250.00 448.80 0.00 698.80 
Misc. Fasteners and Holddowns 
 1.00 x@24.00 ls 1,850.00 1,668.00 0.00 3,518.00 
Pedestrian Rail/Fence 
234.00 --@.0000 LF 13,455.00 0.00 0.00 13,455.00 
**Subtotal: 05 Metals 
 36.0 15,975.00 2,533.80 0.00 18,508.80 
 
Division 6 Wood and Plastics 
Wood truss floor joists 
16" TJI/35 
720.00 x@12.96 SF 3,506.40 900.00 0.00 4,406.40 
Joist cross bridging, 1” x 4” 
Joists on 16" centers 
100.00 x@3.400 Ea 115.00 236.00 0.00 351.00 
 



                                                                                                                                Job:  BFS  Remodel/Expansion 

TONSINA, LLC 
 Elements of Construction 

 
Qty Craft Hours    Unit Material Labor Equipment Total 

  

Page 6 of 13 1/11/2012 

      

Plywood subfloor 
1-1/8" 
760.00 x@11.40 SF 1,558.00 790.40 0.00 2,348.40 
Exterior wall framing, 2" x 6" studs, 1/2" gypboard, insulation and drop siding 
Cost per running foot, for 8' high wall 
120.00 x@79.68 LF 5,292.00 5,538.00 0.00 10,830.00 
Framing interior walls Metal stud, 20 ga. w/track, 6",  (15cm), 16"oc 
2120.00 x@38.16 SF 1,653.60 2,650.00 0.00 4,303.60 
Blocking for Kitchen and Restrooms 
2120.00 x@19.08 SF 381.60 1,335.60 0.00 1,717.20 
Ceiling Framing Entry /Lobby 
150.00 x@2.700 SF 117.00 187.50 0.00 304.50 
Plywood Wainscoat 8' Meeting Room (exterior of north wall existing) 
240.00 x@3.840 SF 708.00 266.40 0.00 974.40 
Flooring Underlayment and Fills 
760.00 x@7.600 SF 722.00 532.00 0.00 1,254.00 
Misc. Rawl Pin and Furring 
1-1/2", 16" on center 
102.00 x@30.29 SY 778.26 2,105.28 0.00 2,883.54 
Shelves and Wire Cage Downstairs Entry 
 1.00 x@21.00 ls 900.00 1,460.00 0.00 2,360.00 
Selective Demo 
Removal of stud walls 
2" x 6"  (190 SF per CY and 3.74 lbs. per SF) 
800.00 x@20.00 SF 0.00 1,392.00 0.00 1,392.00 
**Subtotal: 06 Wood and Plastics 
 250.1 15,731.86 17,393.18 0.00 33,125.04 
 
Division 7  Thermal and Moisture Protection 
Roof Extension (to pick up at pitch change in existing) 
Strip existing 
4000.00 x@260.0 SF 0.00 18,080.00 0.00 18,080.00 
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New Trusses and Sheathing 
1850.00 x@55.50 SF 6,567.50 3,866.50 0.00 10,434.00 
Standing Seam Metal Roof (Entire Building) 
4000.00 x@400.0 SF 28,400.00 27,800.00 0.00 56,200.00 
Foundation Damproofing 
Bituthene waterproofing membrane, 60 mil plain surface 
500.00 x@12.50 SF 510.40 870.00 0.00 1,380.40 
Insulation for Meeting Room Slab 
Rigid foam polyiscoyanurate insulated sheathing 
2" (R-13) 
720.00 x@10.80 SF 668.16 748.80 0.00 1,416.96 
Roof Insulation 
Unfaced fiberglass insulation, 24" OC framing members 
23" (R-30), 48 SF roll at $38.00 
900.00 x@2.700 SF 1,008.00 189.00 0.00 1,197.00 
Soundproofing for Rooms 
Unfaced fiberglass insulation, 16" OC framing members 
6-1/4" (R-19), 77.5 SF batts at $33.30 
580.00 x@2.900 SF 348.00 203.00 0.00 551.00 
Misc. Caulks and Barriers 
 1.00 x@20.00 ls 850.00 1,390.00 0.00 2,240.00 
**Subtotal: 07 Thermal & Moisture Protect 
 764.4 38,352.06 53,147.30 0.00 91,499.36 
 
Division 8  Openings 
Interior Metal Doors w/Hardware 
 9.00 x@72.00 Ea 11,700.00 5,004.00 0.00 16,704.00 
Reuse 3 Doors and Frames 
 3.00 x@24.00 Ea 900.00 1,668.00 0.00 2,568.00 
Windows 
128.00 x@2.560 SF 2,425.60 177.92 0.00 2,603.52 
**Subtotal: 08 Openings 
 98.6 15,025.60 6,849.92 0.00 21,875.52 



                                                                                                                                Job:  BFS  Remodel/Expansion 

TONSINA, LLC 
 Elements of Construction 

 
Qty Craft Hours    Unit Material Labor Equipment Total 

  

Page 8 of 13 1/11/2012 

      

 
Division 9 Finishes 
Install Hat channel for GWB Lids 
 4.00 z1@12.28 CLF 112.28 901.20 0.00 1,013.48 
Install 5/8 GWB type X 
4900.00 x@78.40 SF 1,875.72 5,439.00 0.00 7,314.72 
Tape joints and finish (three-coat) 
4900.00 x@58.80 SF 170.52 4,067.00 0.00 4,237.52 
Paint GWB/Wainscoat One coat primer, two finish coats paint 
4900.00 z1@88.20 SF 1,568.00 6,468.00 0.00 8,036.00 
ACT for Ceilings 
720.00 x@21.60 SF 1,735.20 1,504.80 0.00 3,240.00 
Floor Finish Kitchen solid vinyl and base 
900.00 x@17.10 SF 6,120.00 1,188.00 0.00 7,308.00 
VCT Flooring Dining 
500.00 x@9.500 SF 1,725.00 660.00 0.00 2,385.00 
Drywall arch and corner trim 
Corner guard, bullnose, 2-1/2" x 2-1/2" 
 72.00 x@2.160 LF 218.82 150.48 0.00 369.30 
Cove base 
4" high, self-adhesive 
440.00 x@7.040 LF 576.75 488.40 0.00 1,065.15 
Commercial Carpet 
 80.00 x@8.000 CY 3,600.00 556.00 0.00 4,156.00 
FRP Kitchen Walls to 4' 
220.00 x@6.600 SF 6,600.00 459.80 0.00 7,059.80 
Paint Doors and trim 
 11.00 z1@44.00 Ea 385.00 3,228.50 0.00 3,613.50 
Exterior Paint 
1400.00 x@21.00 SF 840.00 1,456.00 0.00 2,296.00 
**Subtotal: 09 Finishes 
 374.7 25,527.29 26,567.18 0.00 52,094.47 
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Division 10 Specialties 
Toilet Accessories 
 1.00 x@6.000 ls 800.00 417.00 0.00 1,217.00 
**Subtotal: 10 Specialties 
 6.0 800.00 417.00 0.00 1,217.00 
 
Division 11 Equipment 
Misc Coat hooks/storage shelves 
 1.00 x@20.00 ls 625.00 1,390.00 0.00 2,015.00 
Counter w/ Sink in Meeting Room 
 8.00 x@8.000 LF 800.00 556.00 0.00 1,356.00 
Misc. Tack Boards/Marker Boards 
 5.00 z1@5.000 Ea 1,500.00 366.90 0.00 1,866.90 
Fire Extinguishers 
 3.00 x@5.100 Ea 1,530.00 354.60 0.00 1,884.60 
Kitchen Equipment: 
Range - 6 Burner, 1 Oven 
 1.00 x@8.000 -- 4,600.00 556.00 0.00 5,156.00 
Exhaust Hood 8' by 4' 
 1.00 x@12.00 ls 1,448.00 834.00 0.00 2,282.00 
Exhaust Hood Fan 
 1.00 x@6.000 -- 957.00 417.00 0.00 1,374.00 
Prep Sink and Counters 
 1.00 x@6.000 ls 2,200.00 417.00 0.00 2,617.00 
3 Compartment Sink 
 1.00 x@8.000 ls 1,046.00 556.00 0.00 1,602.00 
Hand Sink w/ Side Splashes 
 1.00 x@3.000 ls 375.00 208.50 0.00 583.50 
Prep Tables 
 3.00 x@6.000 Ea 1,320.00 417.00 0.00 1,737.00 
Pantry Shelving 
 60.00 x@13.20 LF 6,600.00 917.40 0.00 7,517.40 
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Can Rack 
 1.00 x@2.000 ls 400.00 139.00 0.00 539.00 
Misc. Faucets/Drains/Accessories 
 4.00 x@6.000 ls 1,920.00 417.20 0.00 2,337.20 
Dish Shelves - SS 
 4.00 x@6.000 ls 2,256.00 417.20 0.00 2,673.20 
Roll Mat for Kitchen Areas and Walk-Ins 
 3.00 x@6.000 -- 1,761.00 417.00 0.00 2,178.00 
Under counter dishwashers 
High temp 70° booster (245 lbs) 
 1.00 z@4.000 Ea 4,779.20 299.20 0.00 5,078.40 
Freight to Kodiak Load/Unload 
 1.00 x@24.00 ls 18,000.00 1,668.00 0.00 19,668.00 
Kitchen Coordinator's OH&P (ls) 
 1.00 --@.0000 ls 5,000.00 0.00 0.00 5,000.00 
**Subtotal: 11 Equipment 
 148.3 57,117.20 10,348.00 0.00 67,465.20 
 
Division 12 Special Construction 
Walk-Off Floor Mats 
 80.00 x@5.200 -- 2,200.00 361.60 0.00 2,561.60 
Electric dumbwaiters 
100 lbs,   25 FPM, 2 stop, manual doors 
 1.00 x@107.0 Ea 8,514.40 7,437.00 0.00 15,951.40 
**Subtotal: 13 Special Construction 
 112.2 10,714.40 7,798.60 0.00 18,513.00 
 
Division 15 Plumbing 
Replumb for Heating Oil 
 1.00 x@3.000 ls 125.00 208.50 0.00 333.50 
New Furnace 
Oil Fired with blower 
 1.00 x@4.700 ls 11,975.00 326.70 0.00 12,301.70 
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Ductwork for forced air furnaces 
4" x 12" registers, and 2" R-5 insulation 
 1.00 SW@22.10 LS 1,086.92 1,034.00 0.00 2,120.92 
Add for each additional duct run 
 8.00 SW@33.60 Ea 1,865.28 1,572.00 0.00 3,437.28 
Vent Piping 3" Cast 
 56.00 z1@3.920 LF 491.12 287.84 0.00 778.96 
Waste Piping 4" with fittings 
 96.00 z1@29.76 LF 695.04 2,184.00 0.00 2,879.04 
Supply Line 1" Water 
400.00 z1@100.0 LF 3,240.00 7,340.00 0.00 10,580.00 
Hot Water Heater 50 gallons, 1,600W 
 1.00 z1@6.200 Ea 1,009.40 455.00 0.00 1,464.40 
Connect Hot Water Heater 
 30.00 z1@3.600 LF 171.00 264.30 0.00 435.30 
Rough in Handwashing Sinks 
 2.00 z1@5.500 Ea 136.42 403.60 0.00 540.02 
Water Saving Toilets 
 2.00 z2@4.200 Ea 2,400.00 313.00 0.00 2,713.00 
Plumbers R/I Time 
 8.00 z2@8.000 mh 304.00 596.08 0.00 900.08 
Handwashing Sinks and Countertops and Backsplash 
 2.00 z1@10.00 Ea 1,570.64 733.80 0.00 2,304.44 
Connect Meeting Room Sink 
 1.00 z1@4.000 ls 380.00 293.50 0.00 673.50 
Rough in Meeting Room Sink 
 1.00 z1@2.400 Ea 286.52 176.10 0.00 462.62 
Sprinkler System (entire Building) 
6480.00 x@583.2 SF 27,216.00 40,564.80 0.00 67,780.80 
Propane Tank 500 gal 
 1.00 z1@4.000 -- 1,200.00 293.50 0.00 1,493.50 
Propane valves and safety controls 
 1.00 z1@4.000 -- 800.00 293.50 0.00 1,093.50 
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Propane Plumbing to Stove 
 50.00 z1@12.50 LF 124.00 917.50 0.00 1,041.50 
RR Exhaust Vent 
 2.00 x@6.900 Ea 292.32 479.60 0.00 771.92 
RR Duct and Louver 
 2.00 x@12.00 Ea 700.00 834.00 0.00 1,534.00 
Make-up Kitchen Air Vents 
 2.00 z1@3.000 -- 220.00 220.20 0.00 440.20 
Mech Contractor's OH&P @ 22% 
 1.00 --@.0000 ls 13,400.00 0.00 0.00 13,400.00 
**Subtotal: 15 Mechanical 
 866.6 69,688.66 59,791.52 0.00 129,480.18 
 
Division 16 Electrical 
Distribution Sub Panel 200A        22 poles 
 1.00 x@8.100 Ea 1,800.00 563.00 0.00 2,363.00 
2" EMT Conduit to subpanels 
100.00 x@16.00 LF 322.00 1,112.00 0.00 1,434.00 
Wire to Subpanels pulled in conduit #1/0 AWG, type THW 
 0.50 x@7.500 MLF 1,751.60 521.50 0.00 2,273.10 
Conduit runs from subpanels 3/4" 7 runs avg 35' 
450.00 x@36.00 LF 387.00 2,502.00 0.00 2,889.00 
Conduit runs from subpanels 1"  4 runs 50' 
200.00 x@18.00 LF 50.00 1,252.00 0.00 1,302.00 
Wire in conduit #12 AWG, type THW 
 3.50 x@24.50 MLF 840.42 1,702.75 0.00 2,543.17 
Wire in conduit #10 AWG, type THW 
 1.00 x@8.000 MLF 361.92 556.00 0.00 917.92 
Switches in boxes installed 3-way 20 amp 
 12.00 x@5.760 Ea 71.64 400.32 0.00 471.96 
Switches in boxes installed 1-pole 20 amp 
 12.00 x@5.160 Ea 57.24 358.68 0.00 415.92 
Duplex Plugs in boxes installed 20 amp 
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 28.00 x@5.600 Ea 210.00 389.20 0.00 599.20 
Motor Control Dumbwaiter 
 1.00 lk@.6000 Ea 89.32 28.44 0.00 117.76 
Connect Install furnish lights 
 56.00 x@112.0 Ea 9,800.00 7,784.00 0.00 17,584.00 
Occupancy Sensors 
 2.00 x@4.000 Ea 300.00 278.00 0.00 578.00 
Emergency Lights 18 watt lamp 
 3.00 x@6.000 Ea 465.00 417.00 0.00 882.00 
Exit/Emergency Lighting Single face, back mounted battery back up 
 3.00 x@8.250 Ea 525.00 573.30 0.00 1,098.30 
Connect Hot Water Heater 
 1.00 x@1.500 Ea 800.00 104.30 0.00 904.30 
Telecomm/computer cabinet backboard 
 1.00 x@4.500 Ea 500.00 312.80 0.00 812.80 
Wire Cat5&Phone 
450.00 x@6.750 LF 562.50 468.00 0.00 1,030.50 
Combination Telephone/Cat5 boxes and outlets 
 7.00 x@14.00 Ea 294.00 973.00 0.00 1,267.00 
Electrician's OH&P @ 22% 
42000.00 --@.0000 LS 9,240.00 0.00 0.00 9,240.00 
**Subtotal: 16 Electrical 
 292.2 28,427.64 20,296.29 0.00 48,723.93 
__________________________________________________________________________ 
 
Total Manhours, Material, Labor, and Equipment: 
 4294.6 369,412.29 311,128.49 19,822.92 700,363.70 
 
   
 8.00% Inflation: 56,029.10 
 12.00% Profit: 90,767.14 
 
 Estimate Total: 847,159.94 
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Total Construction Cost $931,876 $480,000 $100,000 Alaska State Legislature pending; cash

$100,000 Paul G. Allen Foundation pending; cash

$150,000 Murdock Trust pending; cash
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TOTALS $1,145,817 $500,000 $645,817
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Expansion and Remodel of the Brother Francis Shelter Kodiak 
 
Summary of work: 
 
This project provides a 1,500 SF expansion to the existing 4,968 SF 2-story shelter building, originally built in 
1991. On the upper level, a 720 SF addition will provide space for an expanded dining area, a counseling 
office and increased space in the Women's Shelter area. On the lower level, a 780 SF expansion will allow for 
a new commercial-grade kitchen meeting current health and safety codes for meal preparation and relocation 
of the heavily-used meeting room space, including two new, accessible restrooms.  
 
Additionally, as part of the project, the existing building will be entirely re-roofed and a sprinkler system 
installed throughout the building. A new heating system for the entire building will replace the existing furnace 
and Toyo stove currently in use. Substantial civil work will re-store the loading area at the back of the building 
and provide two new handicapped parking spaces, lost when Cedar Street was renovated by the City. The 
storm drain, abandoned by the City in that renovation, will be removed as part of the parking restoration, and 
new stairs from the upper parking area will be provided to allow access to the lower level meeting room. 
 
Currently, the Brother Francis Shelter Kodiak (BFSK) feeds over 20,000 meals a year from a small, residential 
kitchen, which is inadequate in size, and does not meet current codes for a food preparation facility. Food 
service and dishwashing take place in the small entry area upstairs, where a commercial dishwasher and sink 
occupy a small area adjacent to the Reception desk.  
 
AS a member of the Alaska Coalition on Housing and Homelessness, BFSK is active in the The 
Homelessness Prevention and Rapid Re-housing Program (HPRP) and Kodiak Homeless Coalition. They 
operate primarily out of the two offices in the building, one of which is within the small Women's Shelter area, 
further reducing available women's shelter. Confidential conversations, examinations and counseling are 
made difficult by the lack of privacy. A small room will be located in the expansion area, which can serve 
multiple functions. It can operate as a counseling room, an exam room and a family dining area in emergency 
situations. HIPPA regulations require confidential documents to be kept in locked files, which may also be 
stored in this room. 
 
The meeting space on the lower level is used for a variety of programs, including substance abuse meetings 
such as  AA and NA. Over 70 meetings a month are held during days and evenings. The current meeting 
space is a large room sharing space with the walk-in freezer,  refrigerators and general shelter storage, as 
well as access to the pantry, a single restroom and the mechanical/electrical room. This space will be 
converted to a kitchen and the meeting room relocated to the expansion space, where a separate, private 
entry can be created for confidentiality of the participants. 
 
Costs: 
 
1.The projected construction cost  $847,160, including an 8% inflation factor and 12% profit.  
 
Note:  Of this, $266,640 – approximately 32% – is for the sprinkler system, civil corrections, roof replacement 
and the new heating system. The work associated directly with the expansion is $580,520. 
 
2. Construction contingency of about 10%, $85,000, brings the construction estimate to $932,160. 
 
3. Soft costs add another 10% for permits, fees, engineering design and furnishings soft costs of $93,216 
 

4. Total project cost estimate: $1,025,376 













THE FORAKER GROUP
KODIAK BROTHER FRANCIS SHELTER

HDL Job #11-019

BASIC BID KODIAK BROTHER FRANCIS SHELTER
ITEM 
NO.

SPEC. 
NO. WORK DESCRIPTION

ESTIMATED 
QUANTITY UNIT BID PRICE

TOTAL BID 
PRICE

A-1 Removal of Pavement
per SY

3              10.00$         30.00$           

A-2 Removal of Sidewalk
per SY

2              15.00$         30.00$           

A-3 Removal of Curb and Gutter
per LF

37            12.00$         444.00$         

A-4 Relocate Oil Tank
per LS

1              4,000.00$    4,000.00$      

A-5 Relocate Shed
per LS

1              2,000.00$    2,000.00$      

A-6 Unusable Excavation 475        17.00$         8,075.00$     A 6 Unusable Excavation
per CY

475        17.00$         8,075.00$     

A-7 Usable Excavation
per CY

50            12.00$         600.00$         

A-8 Aggregate Base Course, Grading D-1
per Ton

90            40.00$         3,600.00$      

A-9 Hot Mix Asphalt, Type II, Class A
per Ton

1              500.00$       500.00$         

A-10 Class A Concrete (Stairway)
per CY

5              1,000.00$    5,000.00$      

A-11 Cast-In-Place Concrete Retaining Walls
per CY

53            1,500.00$    79,500.00$    

A-12 Pedestrian Rail/Fence
per LF

234          50.00$         11,700.00$    

A-13 Curb and Gutter, Type 1
per LF

37            25.00$         925.00$         

20% Contingency 23,280.80$    

TOTAL SCHEDULE A:  139,684.80$     

ENGINEER'S ESTIMATE OF PROBABLE CONSTRUCTION COSTS

BP-1


